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project field office.

3.2.9   Weather Protection of Temporary Facilities and Stored Materials

Take necessary precautions to ensure that roof openings and other critical 
openings in the building are monitored carefully.  Take immediate actions 
required to seal off such openings when rain or other detrimental weather 
is imminent, and at the end of each workday.  Ensure that the openings are 
completely sealed off to protect materials and equipment in the building 
from damage.

3.2.9.1   Building and Site Storm Protection

When a warning of gale force winds is issued, take precautions to minimize 
danger to persons, and protect the work and nearby Government property.  
Precautions must include, but are not limited to, closing openings; 
removing loose materials, tools and equipment from exposed locations; and 
removing or securing scaffolding and other temporary work.  Close openings 
in the work when storms of lesser intensity pose a threat to the work or 
any nearby Government property.

3.3   GOVERNMENT FIELD OFFICE

3.3.1   Trailer-Type Mobile Office

The Contractor may, at its option, furnish and maintain a trailer-type 
mobile office acceptable to the Contracting Officer and providing as a 
minimum the facilities specified above.  Securely anchor the  trailer to 
the ground at all four corners to guard against movement during high winds.

3.3.2   Temporary 926 WG Swing Space Trailers

Provide temporary swing space trailers with approximately 3,500 square
feet for the use of 926 WG personnel. Trailer shall also include additional 
spaces for restrooms, bresakroom/kitchenette room and circulation. See list 
below for space requirements. The trailers must be waterproof, supplied 
with heat pumps for cooling and heating, have a minimum of two doors, a 
battery operated smoke detector alarm, a sufficient number of adjustable 
windows for adequate light and ventilation, and electric lights and 
switches. Equip the trailer with approved electrical panel and associated 
wiring per the NEC Code. Provide power outlets and data outlets for 
supporting the number of computers as indicated below in notes, and 
additional convenience outlets for supporting miscellaneous electrical 
equipments. Provide hardwired service wiring for temporary trailer from 
nearest existing transformer. Provide temporary patch panel for temporary 
distribution of telephone and data services. Screen the windows and doors 
and provide the doors with dead bolt type locking devices or a padlock and 
heavy duty hasp bolted to the door. Door hinge pins will be non-removable. 
Arrange the windows to open and to be securely fastened from the inside.  
The trailer shall be securely anchored to the ground at all four corners to 
guard against movement during high winds. Trailers shall meet ABA 
requirements for accessibility. See sheets Civil sheet for trailer swing 
space location. Trailers shall be in-placed at the approved locations 30 
days prior to start of work of Building 332. Trailers shall be emptied of 
government furnished equipments by the government 30 days after Beneficial 
Occupancy Date (BOD) of the new renovated Building 332 and will be turned 
over to the Contractor for removal from the site. Utilities will be 
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connected and disconnected in accordance with local codes and to the 
satisfaction of the Contracting Officer. 

Space Requirements: 
3- JAG Offices @ 100 SF
2- Chaplain @ 100 SF 
1- AMDS Commander Office @ 150 SF
1- AMDS 1st Sgt Office @ 100 SF
4- AMDS Cubicles full time @ 64 SF
2- Logistic Cubicles full time @ 64 SF
1- Supply Cubicles full time @ 64 SF ea.
30- "Kiosk" type workstations for part time/temporary employee @ 36 SF ea.
2- AMDS Training Room @ 400 SF ea.
1- LRF supply room @ 400 SF
Male Restroom
Female Restroom
Small breakroom/kitchenette
Circulation

Private offices, conference rooms, and training rooms shall be provided 
with free standing furnishings, similar in type and quantity to the FF&E 
Package for the renovated building. Free standing furnishings shall 
include, but are not limited to, desks, chairs, swivel chairs, conference 
tables, credenzas, lecterns, file storage systems and book shelves. Open 
office workstations shall include panel based workstations complete with 
task lighting hung on wall panel, panel hung counter space and 
free-standing swivel chair. Workstations shall include two (2) undercounter 
pedestal files (one box/box/file and one file/file). Each work station 
shall have powered panels wired with convenience outlets, LAN and Telephone 
Lines."

3.4   PLANT COMMUNICATION

Whenever the Contractor has the individual elements of its plant so located 
that operation by normal voice between these elements is not satisfactory, 
install a satisfactory means of communication, such as telephone or other 
suitable devices and made available for use by Government personnel.

3.5   TEMPORARY PROJECT SAFETY FENCING

As soon as practicable, but not later than 15 days after the date 
established for commencement of work, furnish and erect temporary project 
safety fencing at the work site.  Maintain the safety fencing during the 
life of the contract and, upon completion and acceptance of the work, will 
become the property of the Contractor and be removed from the work site.

3.6   RESTORATION OF STORAGE AREA

Upon completion of the project remove the bulletin board, signs, 
barricades, haulroads, and any other temporary products from the site.  
After removal of trailers, materials, and equipment from within the fenced 
area, remove the fence that will become the property of the Contractor.  
Restore to the original or better condition, areas used by the Contractor 
for the storage of equipment or material, or other use.  Remove gravel used 
to traverse grassed areas and restore the area to its original condition, 
including top soil and seeding as necessary.
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