
Renovate Building 332  W912PL19R0067 
Nellis AFB, Las Vegas Valley, NV   
 
 

SECTION 00 10 00 - 1 
 

 
 
 

SECTION 00 10 00 – CONTRACT LINE ITEM NUMBER (CLIN) SCHEDULE 
 
 
 

CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. 
NECESSARY TO PERFORM ALL WITHIN THE PERIOD OF PERFORMANCE OF 600 
CALENDAR DAYS AFTER RECEIPT OF NOTICEE TO PROCEED ALL WORK IN STRICT 
ACCORDANCE WITH THE TERMS AND CONDITIONS SET FORTH IN THE CONTRACT 
TO INCLUDE ALL ATTACHMENTS THERETO. 
 
Item Estimated Unit 
No.  Description  Quantity  Unit  Price  Amount   
 
BASE BID 

 
0001 Design 1 Job **** $   

 
 
 

0002 Renovate Building 332 Including  
              Associated Site Work 1 Job **** $   
 
 
 
0003     New Work & Square Footage to Bldg 332        1 Job **** $   
             For Lobby and Elevator Addition 

 

 

0004 Demountable Partitions in Bldg 332 
 
 
0005    All Site Work and Supporting Cost               1 Job **** $                                  
            For Temporary Trailer Swing Space  
                                                       
   

  0006   Temporary Trailers Including  
           Trailer Set-Up Costs 

1 Job **** $   
 
 
 
1 Job **** $   
 
 
 
1 Job **** $   
 
 

 
 
 
 
 
 
 
 



Renovate Building 332  W912PL19R0067 
Nellis AFB, Las Vegas Valley, NV   
 
 

SECTION 00 10 00 - 2 
 

OTHER DIRECT COSTS (ODCs) 
 
General Conditions%         $_______________ 
 
  
G&A%            $_______________ 
 
 
Profit%            $_______________ 
 
 
Bonds%            $_______________ 
 
 
 

TOTAL BASE BID ITEMS 0001 – 0006 & ODCs                                            $     __                             
 


