Renovate Building 332 WO912PL19R0067
Nellis AFB, Las Vegas Valley, NV

SECTION 00 10 00 — CONTRACT LINE ITEM NUMBER (CLIN) SCHEDULE

CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC.
NECESSARY TO PERFORM ALL WITHIN THE PERIOD OF PERFORMANCE OF 600
CALENDAR DAYS AFTER RECEIPT OF NOTICEE TO PROCEED ALL WORK IN STRICT
ACCORDANCE WITH THE TERMS AND CONDITIONS SET FORTH IN THE CONTRACT
TO INCLUDE ALL ATTACHMENTS THERETO.

Item Estimated Unit

No. Description Quantity Unit  Price Amount
BASE BID

0001  Design 1 Job  Fx¥E - §

0002 Renovate Building 332 Including
Associated Site Work 1 Job  ¥¥¥* g

0003 New Work & Square Footage to Bldg 332 1 Job  ¥¥¥* g

For Lobby and Elevator Addition

0004  Demountable Partitions in Bldg 332 1 Job  FxxE - §
0005 All Site Work and Supporting Cost 1 Job  FE¥E §
For Temporary Trailer Swing Space 1 Job  x¥EE O §

0006 Temporary Trailers Including
Trailer Set-Up Costs 1 Job  ¥¥¥* g
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Renovate Building 332 WO912PL19R0067
Nellis AFB, Las Vegas Valley, NV

OTHER DIRECT COSTS (ODCs)

General Conditions% $
G&A% $
Profit% $
Bonds% $
TOTAL BASE BID ITEMS 0001 — 0006 & ODCs $
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