

SECTION J - LISTINGS OF ATTACHMENTS**Will be uploaded to DOD Safe**

Exhibit/Attachment Table of Contents			
DOCUMENT TYPE	DESCRIPTION	PAGES	DATE
Attachment 1	Shaw AFB DFAC 100% Design	103	20-Dec-24
Attachment 2	Shaw AFB DFAC 100% Finish Board	1	3-Apr-24
Attachment 3	Shaw AFB 417 DFAC 100% Project Manual	445	20-Dec-24
Attachment 4	Shaw AFB Dining Hall Color Board	2	3-Apr-24
Attachment 5	Shaw AFB Flight Kitchen 100% Design	56	3-Apr-24
Attachment 6	Shaw AFB Flight Kitchen 100% Finish Board	1	3-Apr-24
Attachment 7	Shaw AFB Flight Kitchen 100% Project Manual	323	3-Apr-24
Attachment 8	Wage Determinations SC202440030	5	3-Jan-25
Attachment 9	3065 Progress Report	2	5-Jan-24
Attachment 10	Bid Bond Form - SF24-16	2	1-Aug-16
Attachment 11	Liquidated Damages	1	25-Jun-25
Attachment 12	RFI Log - 100per RTA RFI Response_ Final_v2	6	3-Sep-25
Attachment 13	Proposal Review Form – DFAC	1	
Attachment 14	Shaw AFB DFAC - Asbuilts_Combined	92	14-Aug-07
Attachment 15	Shaw AFB Flight Kitchen - As-Builts	11	19-Jan-03
Attachment 16	AF 3000 Material Data Submittal	2	1-Sep-03
Attachment 17	Shaw AFB Flight Kitchen - Color Board	1	1-Jan-24
Attachment 18	Shaw Flight Kitchen_View #1 W No Logo	1	6-Jun-24
Attachment 19	Shaw Flight Kitchen_View #1 W Logo	1	6-Jun-24
Attachment 20	Shaw 417 DFAC Addendum A Submittal Project Manual	541	29-Jun-25
Attachment 21	Shaw 1518 FK Addendum A Submittal Project Manual	392	29-Jun-25
Attachment 22	Document 00 22 13.00 20 (003)	2	
Attachment 23	Section 11 400 00 shaw afb fl_(2025-08-22 per rfi 10)	70	22-Aug-25
Attachment 24	Proposal Review Form – Flight Kitchen	1	
Attachment 25	DFAC Project Manual 100per RTA RFI Response	133	18-Aug-25
Attachment 26	FK Project Manual – 100per RTA RFI Response	9	18-Aug-25
Attachment 27	65 – Shaw AFB B417 – Final TAB Report Signed	19	14-May-25